GOVERNMENT OF JAMMU AND KASHMIR
OFFICE OF THE SUPERINTENDING ENGINEER, HYDRAULIC CIRCLE, SRINAGAR/ GANDERBAL (HQ: SRINAGAR)
Engineering Complex, Rajbagh, Srinagar, Kashmir, 190008, (J&K), Phone/ Fax N0.0194-2311831, E-mail:
srinagarse@gmail.com

8]

ALLOTMENT ORDER NO. SE/HYD/SGR 02 of 2024 - 25
Dated: 26 -11-2024

M/S Amin Construction Company,

Prop.: Mohammad Amin Raina,

S/o Mohammad Shaban Raina,

R/o 36 MIG SDA Colony Bemina Srinagar,

Regd. No: CE R and B K-02/ A Class Civil 2018-19,
Class of Contract: A Class,

Pan No:- ABLFA9809M,

GSTIN No:- 01ABLFA9809M1Z5

Subject :- 1. Raising by way of construction of Parapet wall on left side of River Jhelum at D/S and
U/S Bell Mouth RD 68.00 Km to 68.90 Km ( at Spots ).
2. Raising by way of construction of RCC Edge wall on left side embankment of River
Jhelum at D/S RD 68.90 Km.
3. Raising of embankment on Right Side of River Jhelum by way of earth filling and
construction of Edge Wall at Pandrethan U/S Dagger Huts at spots at RD 63.70 Kms.

Reference: 1) Administrative Approval Accorded vide order No: 149-JK(JSD) of 2022 Dt: 14-07-
2022

2) Technical sanction by Chief Engineer Jal Shakti I&FC department Srinagar’s order
No. 47-DB of 2024-25 Dt: 14-08-2024 issued vide no:- CE/DB/TS/8571-78 Dt. 14-
08-2024.

3) Executive Engineer I&FC Division Srinagar’s E-NIT No: 12 of 2024-25 Dtd:- 16-08-
2024 issued vide no:- IFCDS/CS/E-NIT-12/2024-25/3323-37, Dt. 14-08-2024.

4) Minutes of Departmental Contract Committee Meeting held in the office
chambers of Superintending Engineer Hydraulic Circle Srinagar’s Letter no:-
SE/Hyd/Sgr/DB/3773-77, Dtd. 08-10-2024.

5) This office Letter Of Intent No. SE/SGR/DB/4251-53, Dt: 29-10-2024.

6) Advertised cost of work:- Rs 3.2385Crores ( Rupees Three Crores Twenty Three
Lacs and Eighty Five Thousands only. )

7) Allotted cost of work:- Rs 2.49Crores ( Rupees Two Crores and Forty Nine Lacs
Only.)

8) Time of completion: 06 Months.

9) Major Head of Account=4711-FMBAP Phase Il Part A.

10) Earnest money deposited vide No.CDR/A/23 No. 3828479, Dt. 27-08-2024 for an
amount of Rs. 647700/= (2% of Adv. Cost) J & K Bank Branch Residency Road
Srinagar.

11) Bid Security in shape of Term Deposit Advance (TDA) vide no:- 43499434871, Dtd.
04-11-2024 for an amount of Rs. 12.50Lacs (5% of Allotted Cost) State Bank of
India Branch Bemina Srinagar.
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For and on behalf of Lt. Governor UT of J&K, the contract for the above mentioned
work is hereby fixed on the following quoted rates by you :

Sl. No | Description of Work / Item(s) No.of Qty | Unit Allotted Amount (in Rs.)
Rate (in
Rs.)

1.00 | Earth work in bulk excavation by mechanical | 3650.80 Cum 100.000 365080.000
means (hydraulic excavator) over areas
(exceeding 30 cm in depth, 1.5 m in width as
well as 10 sgm on plan) including disposal of
excavated earth lead upto 50mters and lift upto
1.5 m, as directed by engineer in charge. All

kinds of soil.
2.00 | Dumping stones excluding cost of stones 660.12 Cum 200.000 132024.000
3.00 | Supply of stone boulders 235.12 Cum 700.000 164584.000
4.00 | Supply of stone boulder (quarry) nominal size 425.00 Cum 1100.000 | 467500.000
225mm.
5.00 | Providing and laying in position cement | 172.40 Cum 3500.000 603400.000

concrete of specified grade including curing but
excluding the cost of centering and shuttering.
All work upto plinth level with: 1:4:8 (1 cement
: 4 coarse sand : 8 graded stone aggregate 40
mm nominal size)

6.00 | Providing and laying in position specified grade | 1709.40 Cum 7000.000 11965800.000
of reinforced cement concrete including curing
but excluding the cost of centering, shuttering,
finishing and reinforcement. All works upto
plinth level 1:1.5:3 ( 1 cement: 1.5 coarse sand :
3 graded stone aggregate 20 mm nominal size)

7.00 | Providing and laying in position of (specified | 306.90 Cum 6500.000 | 1994850.000
grade) of cement concrete including curing but
excluding the cost of centering, shuttering,
finishing and reinforcement. All works upto
plinth level 1:2:4 (1 cement : 2 coarse sand : 4
graded stone aggregate 20 mm nominal size).

8.00 | Centering & shuttering incl. strutting, propping | 5274.00 Sgm 200.000 1054800.000
etc. & removal of form work for:-Foundations,
footings bases of columns etc.

9.00 | Steel reinforcement for R.C.C. work including | 88833.00 Kg 83.590 7425550.470
straightening, cutting, bending, placing in
Position and binding all complete above plinth
level Thermo-Mechanically Treated bars of
grade Fe-500D or more.

10.00 | Filling available excavated earth (excluding rock) | 1210.90 Cum 100.000 121090.000
in trenches, plinth, sides of foundations etc.
layers not exceeding 20 cm in depth,
consolidating each deposited layer by ramming
and watering, lead upto 50 m and lift upto 1.5
m.
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11.00 | Providing and laying of 3" PVC pipes for weep 20.00 No 200.000 4000.000
holes
12.00 | Banking excavated earth in layers not exceeding | 540.80 Cum 200.000 108160.000

20cm in depth, breaking clods watering, rolling
each layer with % tonnne roller, or wooden or
steel rammers & rolling every third & top-most
layer with power roller of min. 8 tonnes &
dressing up, in embankments for roads, flood
banks, marginal banks, guide banks etc. lead up
to 50 m & lift upto 1.5m in all kinds of soil.

13.00 | Supply & stacking of good earth at site incl. | 248.61 Cum 270.000 67124.700
royality (earth measured in stacks will be
reduced by 20% for payment).

14.00 | 12 mm cement plaster of mix 1:6 (1 cement: 6 fir] 576.60 Sgm 250.000 144150.000
sand).

15.00 | Carriage of material by mechanical transport
including loading unloading and stacking

15.01 | Stones avg. 06 km. 84.15 Cum 100.000 8415.000
15.02 | Stones avg. 08km. 55.35 Cum 100.000 5535.000
15.03 | Stones avg. 09 km. 520.62 Cum 100.000 52062.000
15.04 | 40 mm stone agg. avg. 06 km. 48.06 Cum 100.000 4806.000
15.05 | 40 mm stone agg. avg. 08 km. 40.79 Cum 100.000 4079.000
15.06 | 40 mm stone agg. avg. 09 km. 70.50 Cum 100.000 7050.000
15.07 | 20 mm stone agg. avg. 06 km. 373.80 Cum 99.000 37006.200
15.08 | 20 mm stone agg. avg. 08 km. 324.10 Cum 99.000 32085.900
15.09 | 20 mm stone agg. avg. 10 km. 1032.75 Cum 99.990 103264.673
15.10 | Sand avg. 03 km. 214.38 Cum 100.000 21438.000
15.11 | Sand avg. 08 km. 199.66 Cum 100.000 19966.000
15.12 | Sand avg. 15 km. 545.55 Cum 100.000 54555.000
15.13 | Cement/Steel avg. 05 km. 336.57 M.T. 100.000 33657.000
15.14 | Cement/Steel avg. 03km. 565.58 M.T. 99.882 56490.762
15.15 | Earth avg. 20 km. 248.16 Cum 498.000 123583.680

16.00 | Surplus excavated earth available to be | 1709.74 Cum 165.000 -282107.100
disposed off by the agency of its own against
consideration cost payable towards the Deptt.
(minimum reserved rate @ 165/cum excluding
royalty charges be paid to Geology Mining
Kashmir)

Total Allotted Amount (In Rs) 24900000.285
Rupees Two Crore Forty Nine Lacs only.

Rates and Quantities
Checked

Sd/=
Head Draftsman, Technical Officer, Superintending Engineer,

TERMS And CONDITIONS:
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01) Time of Completion: Time shall be essence of the contract, the work under this contract shall
be completed in all respects within a period of 06 (Six) calendar months including rainy and
snowy days reckoned from 7 days after the issuance of formal allotment letter by the
department. In the event of the contract failing/ declining/ neglecting or delaying, the work
shall be got executed through any other agency at risk &cost of the original contractor. the
risk

02) The contractor shall have to execute the work as per the approved specification with high
standard of workmanship and instructions of the I/C Site Engineer which shall be binding upon
the contractor.

03) Agreement : The contractor should have to draw an agreement with the department within
seven days of issuance of the allotment order. Contractor's failure to execute such an
agreement in time shall not however, prevent this contract from being enforced against the
contractor and the conditions laid down in the NIT/allotment order shall hold good even
before drawl of formal agreement and the contract shall be complete and binding upon the
contractor.

04 Defect liability period:, if during the period of 12 (Twelve) months (which shall be considered
as the Defective Liability Period) reckoned from the date of actual completion and handing
over of the structure any defect is found in the work or in the part thereof which may have
been caused by the bad workmanship, use of inferior material or otherwise or if in the opinion
of the Chief Engineer or Superintending Engineer & Engineer 1/C of the work, any repairs are
required to be made in any work done, the contractor shall be liable to remove the defects or
make repairs at his cost and expenses within a period of 02 (Two) days from the issue of the
notice by the Engineer in charge, in the event of the failure on the part of contractor to remove
these defects or make the repair within a stipulated period, the engineer in charge may get
the defects removed or repairs made through other agency and cost thereof shall be
recoverable from the security deposit or any amount due to the contractor. The defects or
repairs shall be deemed to have been removed/made good when the Chief Engineer/Engineer
in charge certifies that the defects have been removed or the repairs have been made good
to his entire satisfaction. The 10% secure deposit shall be only after defective liability period
is over upon the certification of Engineer I/C that the work stands in good condition on the
last day of defective liability period.

05. Arbitration:-

a) The conciliation and/or Arbitration proceedings shall be governed by the provisions of the
Indian Arbitration & Conciliation Act as applicable in the UT of J&K for the time being in
force shall apply to the conciliation & arbitration proceedings under this clause any
statutory modification or re-enactment thereof & the rules made there under.

b) The Chief Engineer’s decision will be final in case of any dispute between the contractor&
the Divisional Office and will be binding upon the contractor.

06. General:

a) The Executive Engineer should append the photographic evidence of the work done
claim before and after the execution of the work with GPS Co-ordinates.

b) All other terms and conditions shall remain same as laid down in the Executive
Engineer, Jal Shakti (I&FC Division, Srinagar’s E-NIT No: 12 of 2024-25 Dt: 16-08-2024
issued under No: IFCDS/CS/E-NIT-12/2024-25/3323-37, Dt 14-08-2024 and Standard
Bid Document of the work.
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Sd/=
Head Draftsman, Technical Officer, Superintending Engineer,
Hydraulic Circle Srinagar/Ganderbal,
Hg. Srinagar.
No: 4720-23
Dated:26-11-2024
Copy to the:

1) Chief Engineer Jal Shakti (I&FC) Department Srinagar for information.

2) Executive Engineer, I&FC Division Srinagar for information & necessary action. He is
directed to execute the work strictly as per the approved drawing & specification. The
treasury Challan deposited as tender document fee for Rs 5000/ is enclosed in original.

3) Head Assistant/Head Draftsman (internal) for information.
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